



VILLAGE OF HASTINGS-ON-HUDSON

Municipal Building
7 Maple Avenue
Hastings-on-Hudson, New York 10706

14 April 2021

Wall Replacement for Vest Pocket Park in the Village of Hastings-on-Hudson

Addendum #2

Clarifications

When preparing the bid, please include the cost of the footing. If after excavation it is determined that no new footing is needed, this will be deducted.

The contract will need to be completed between 30 and 60 days after signing.